# CONTRACT DATA REQUIREMENTS LIST

*(1 Data Item)*

*Form Approved*
*OMB No. 0704-0188*

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

| A. CONTRACT LINE ITEM NO. | B. EXHIBIT | C. CATEGORY<br>TDP X TM ____ OTHER ____ |
|---|---|---|
| D. SYSTEM / ITEM<br>F100 Part #: 4083681-01 | E. CONTRACT / PR NO.<br>FD20302600549 | F. CONTRACTOR |
| 1. DATA ITEM NO.<br>A001 | 2. TITLE OF DATA ITEM<br>First Article Qualification Test Plan and Procedures | 3. SUBTITLE<br>NSN: 2840-01-448-7511NZ Noun: SUPPORT, TURBINE COM |
| 4. AUTHORITY *(Data Acquisition Document No.)*<br>DI-NDTI-81307A | 5. CONTRACT REFERENCE<br>FD20302600549 | 6. REQUIRING OFFICE<br>AFLCMC/LPSAA |

| 7. DD 250 REQ | 9. DIST STATEMENT REQUIRED | 10. FREQUENCY | 12. DATE OF FIRST SUBMISSION |
|---|---|---|---|
| SD | A | 1 XTIME | See Block 16 |
| 8. APP CODE | | 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION |
| N/A | | See Block 16 | N/A |

14. DISTRIBUTION

| a. ADDRESSEE | b. COPIES Draft | Final Reg | Final Repro |
|---|---|---|---|
| AFLCMC/LZPED<br>3001 Staff Dr, Ste 1AF1 105A<br>Tinker AFB, OK 73145-3041<br>Attn: FA Monitor | 0 | 2 | 0 |
| 15. TOTAL | 0 | 2 | 0 |

16. REMARKS

NAME: Thornton, Letricia O DATE: 03 DEC 2025

Block 9: DIST STATEMENT REQUIRED: Distribution Statement A: Approved for public release; distribution is unlimited. Controlling DoD office is 848 SCMG/421 GUEA.
Disposal and destruction notices: Dispose of by putting it in a recycle container or regular trash receptacle.
Block 14: Deliveries shall be submitted on ISO-10149 compliant CD-ROM in Adobe Acrobat Portable Document Format.
Contractor must provide a plan to ensure that all drawing requirements are met on each first article. The plan should include the equipment and facilities utilized to verify all drawing requirements. As a minimum, the following information is required.
a. A list of all drawing dimension, tolerances and the equipment utilized to verify each dimension. An actual drawing should be submitted to correlate with the dimension list.
b. A plan to verify that all non-destructive inspections are met.
c. A plan to verify that all visual inspection requirements are met.
d. A plan to verify material properties to include mechanical properties, metallurgical properties and chemical compositions.
e. A plan to verify that all significant manufacturing processes are performed by sources that are currently approved/ certified by the OEM (P&W) or the CEA (AFLCMC/LPSAA).
f. A plan to verify that all forging or casting sources are currently approved/certified by the OEM (P&W) or the CEA (AFLCMC/LPSAA) if applicable. Guidelines for first article test plans are contained within LPF-QAR-003, attached.
A government representative must coordinate on the first article test plan. The first article test plan shall be received 30 calendar days from the date of contract.
Contractor will include any QAR findings relative to the test report with the final test report submitted to AFLCMC/LZPED.

COORDINATORS:

| G. PREPARED BY | H. DATE | I. APPROVED BY | J. DATE |
|---|---|---|---|
| Thornton, Letricia O<br>421 SCMS / GUMAA<br>405-734-7793 | 08 DEC 2025 | //ELECTRONICALLY SIGNED//<br>Pena, Adrian L<br>AFLCMC / LPSE 405-736-3712 / 336-3712 | 08-DEC-25 |

PREVIOUS EDITION MAY BE USED.

# CONTRACT DATA REQUIREMENTS LIST
*(1 Data Item)*

*Form Approved*
*OMB No. 0704-0188*

| | | |
|---|---|---|
| A. CONTRACT LINE ITEM NO. | B. EXHIBIT | C. CATEGORY<br>TDP X TM ____ OTHER ____ |
| D. SYSTEM / ITEM<br>F100 Part #: 4083681-01 | E. CONTRACT / PR NO.<br>FD20302600549 | F. CONTRACTOR |
| 1. DATA ITEM NO.<br>A002 | 2. TITLE OF DATA ITEM<br>Test/Inspection Report | 3. SUBTITLE<br>NSN: 2840-01-448-7511NZ Noun: SUPPORT, TURBINE COM |
| 4. AUTHORITY *(Data Acquisition Document No.)*<br>DI-NDTI-80809B/T | 5. CONTRACT REFERENCE<br>FD20302600549 | 6. REQUIRING OFFICE<br>AFLCMC/LPSAA |

| 7. DD 250 REQ | 9. DIST STATEMENT REQUIRED | 10. FREQUENCY | 12. DATE OF FIRST SUBMISSION |
|---|---|---|---|
| SD | A | 1 XTIME | See Block 16 |
| **8. APP CODE** | | **11. AS OF DATE** | **13. DATE OF SUBSEQUENT SUBMISSION** |
| N/A | | See Block 16 | N/A |

14. DISTRIBUTION

| a. ADDRESSEE | b. COPIES Draft | Final Reg | Final Repro |
|---|---|---|---|
| AFLCMC/LZPED<br>3001 Staff Dr, Ste 1AF1 105A<br>Tinker AFB, OK 73145-3041<br>Attn: FA Monitor | 0 | 2 | 0 |
| 15. TOTAL | 0 | 2 | 0 |

16. REMARKS

NAME: Thornton, Letricia O DATE: 03 DEC 2025

Block 9: Distribution Statement A: Approved for public release; distribution is unlimited. Controlling DoD office is 848 SCMG/421 GUEA.
Disposal and destruction notices: Dispose of by putting it in a recycle container or regular trash receptacle.
Block 14: Deliveries shall be submitted on ISO-10149 compliant CD-ROM in Adobe Acrobat Portable Document Format.
Contractor format acceptable unless otherwise defined by applicable Data Item Description (DID).
The first article test report shall satisfy all requirements in the first article test plan. All drawing requirements must be satisfied including dimensions, visual inspections, non-destructive inspections (NDIs), manufacturing processes and material requirements. The test report shall indicate that any sources used to perform significant manufacturing processes are approved/certified by the OEM (P&W) or the CEA (AFLCMC/LPSAA).
A copy of the part process sheets shall be provided also. A government representative must coordinate on the test report.
Guidelines for the test reports are contained within LPF-QAR-003 Rev E, attached.
The first article test reports shall be received at OC-ALC/ENRS 120 calendar days from the date of government approval of test plan.
Contractor will include any QAR findings relative to the test report with the final test report submitted to AFLCMC/LZPED.

COORDINATORS:

| G. PREPARED BY | H. DATE | I. APPROVED BY | J. DATE |
|---|---|---|---|
| Thornton, Letricia O<br>421 SCMS / GUMAA<br>405-734-7793 | 08 DEC 2025 | //ELECTRONICALLY SIGNED//<br>Pena, Adrian L<br>AFLCMC / LPSE 405-736-3712 / 336-3712 | 08-DEC-25 |

PREVIOUS EDITION MAY BE USED.