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Invitation for Price Quote (IFPQ)

Contract No. 12A2401 
Quote Due Date: September 09, 2026 

 
 

Prospective Contractors: 

California Department of Transportation (Caltrans/Department) has issued the enclosed Invitation for Price 
Quote (IFPQ) for services described in the enclosed proposed contract. 

Please read the entire contract package and all attachments carefully. If you desire to submit a quote, 
complete the Price Quote sheet and email it to the Analyst listed in the IFPQ. Your signature affixed to and 
dated on the quote proposal shall constitute a certification under penalty of perjury, unless exempted, that you 
have complied with the nondiscrimination program requirements of Government Code Section 12990 and Title 
2, California Code of Regulations, Section 11102, and the nondiscrimination program requirements of Title VI 
of the Civil Rights Act of 1964, 49 Code of Federal Regulations (CFR) Part 21, and 23 CFR Part 200. 

Award of this contract will be to the lowest responsible contractor whose quote complies with all requirements 
as described in this IFPQ. 

If your bid is more than $484,000.00, it will be rejected per Public Contract Code Section 10105(b). 

Contractor must be a Certified Small Business at the time of the quote date. 

 

Invitation for Price Quote 
 



“Improving lives and communities through transportation.” 

CALIFORNIA STATE TRANSPORTATION AGENCY GAVIN NEWSOM, GOVERNOR

California Department of Transportation
ADMINISTRATION
DIVISION OF PROCUREMENT AND CONTRACTS
1727 30th Street, MS 65
SACRAMENTO, CA 95816-7006 
PHONE (916) 227-6000 
TTY 711
https://dot.ca.gov/programs/procurement-and-contracts/ 

 

General Contractors Instructions/Checklist

Solicitation No. 12A2401 

A complete bid or bid package will consist of the items identified below. 

Complete this checklist to confirm the items in your bid package. Place a check mark or “X” next to each item 
that you are submitting to Caltrans. All attachments identified below (unless noted otherwise) are required and 
must be attached in your Bid Package submittal (links to documents are not acceptable), or your bid may be 
considered non-responsive. It is the prospective contractor’s responsibility to confirm receipt of their bid before 
the time the bid is due. Omission of documents or bids lost during transmission will be deemed non-responsive.   

Return this checklist with your bid package. 

Quotes omitting this information may be regarded as non-responsive and rejected. 

Do not submit company advertisements, brochures, informational pamphlets, or any other document unless 
specifically noted in the IFPQ Requirements and/or as listed below. 

 
Price Quote Proposal for Unit Items (ADM-1509). Complete and sign the Price Quote Proposal for 
Unit Item Sheet(s).

 
Subcontractor List (DES-OE-0102.2.C) can be downloaded at 
https://forms.dot.ca.gov/v2Forms/servlet/FormRenderer?frmid=DOTDESOE0102.2C. List all 
subcontractors, including DVBEs, as applicable to the requirements of this solicitation.

 
Contract Requirements (ADM-0378) must be downloaded at 
https://forms.dot.ca.gov/v2Forms/servlet/FormRenderer?frmid=DOTADM0378 

 
Small Business Status (DOT DES-OE-0102.4) can be downloaded at 
https://forms.dot.ca.gov/v2Forms/servlet/showForm2?frmid=DOTDESOE0102.4. 
California Company Preference (DES-OE-0102.9) can be downloaded at 
https://forms.dot.ca.gov/v2Forms/servlet/FormRenderer?frmid=DOTDESOE0102.9.

 
Certified DVBE Summary (DOT ADM-4015) can be downloaded at 
https://forms.dot.ca.gov/v2Forms/servlet/showForm2?frmid=DOTADM4015. 

 
Contractor Certification Clauses (CCC 04/2017) can be downloaded at 
https://www.dgs.ca.gov/OLS/Resources/Page-Content/Office-of-Legal-Services-Resources-List-
Folder/Standard-Contract-Language.

 
California Civil Rights Laws Certification (DOT ADM-0076) must be downloaded at 
https://forms.dot.ca.gov/v2Forms/servlet/FormRenderer?frmid=DOTADM0076. 

 

Darfur Contracting Act Certification (DOT ADM-0077) must be downloaded at 
https://forms.dot.ca.gov/v2Forms/servlet/FormRenderer?frmid=DOTADM0077. 
DOT DES-OE-0102.14 In-Use Off-Road Diesel-Fueled Vehicle List can be downloaded at 
https://forms.dot.ca.gov/v2Forms/servlet/showForm2?frmid=DOTDESOE010214. 

      



“Improving lives and communities through transportation.” 

The following forms and information will be required at the time of contract award and signature. 

Payment Bond (ADM-2009) must be downloaded at 
https://forms.dot.ca.gov/v2Forms/servlet/FormRenderer?frmid=DOTADM2009 
Certificate(s) of Insurance 
Postconsumer-Content Certification (CalRecycle 74) can be downloaded at 
https://www.google.com/url?client=internal-element-
cse&cx=017557373779849962485:erv3s56gka0&q=https://www2.calrecycle.ca.gov/Docs/Web/1114
80&sa=U&ved=2ahUKEwiK0-
qnvd6IAxWPKkQIHcH3HiIQFnoECAcQAQ&usg=AOvVaw37dYPswR47anIRTKPDAvXb. 
 

Payee Data Record (STD 204) can be downloaded at 
https://www.documents.dgs.ca.gov/dgs/fmc/pdf/std204.pdf. This form is designed to allow vendors to 
self-report information needed for accurate and complete reporting of vendor payment income. 
Completion of this form is required by all vendors providing goods and/or services to the State of 
California. 

Contract Will Not Be Executed Without These Documents. 
 



PROPOSED FORM OF AGREEMENT

DO NOT COMPLETE

Continued on the following sheets, each bearing the Agreement/Contract number.

The provisions on the following pages hereof constitute a part of the Agreement

TBD

12A2401



 

 

1. Contractor agrees to indemnify, defend, and save harmless the State, its officers, agents, and employees 
from any and all claims and losses accruing or resulting to any and all contractors, subcontractors, 
materialmen, laborers and any other person, firm or corporation furnishing or supplying work services, 
materials or supplies in connection with the performance of this contract, and from any and all claims and 
losses accruing or resulting to any person, firm or corporation who may be injured or damaged by 
Contractor in the performance of this contract. 

2. Contractor, and the agents and employees of Contractor, in the performance of the Agreement, shall act in 
an independent capacity and not as officers or employees or agents of State of California. 

3. The State may terminate this agreement and be relieved of the payment of any consideration to Contractor 
should Contractor fail to perform the covenants herein contained at the time and in the manner herein 
provided. In the event of such termination the State may proceed with the work in any manner deemed 
proper by the State. The cost to the State shall be deducted from any sum due Contractor under this 
agreement, and the balance, if any, shall be paid Contractor upon demand. 

4. Without the written consent of the State, this Agreement is not assignable by Contractor either in whole or 
in part. 

5. Time is of the essence in this Agreement.

6. No alteration or variation of the terms of this contract shall be valid unless made in writing and signed by the 
parties hereto, and no oral understanding or agreement not incorporated herein, shall be binding on any of 
the parties hereto. 

7. The consideration to be paid Contractor, as provided herein, shall be in compensation for all of Contractor’s 
expenses incurred in the performance hereof, including travel and per diem, unless otherwise expressly so 
provided. 
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************************************************************************************************************************ 

SPECIAL NOTICES 
 

California Civil Rights Laws 

Any person that submits a bid or proposal to, or otherwise proposes to enter into or renew a contract 
with a State agency with respect to any contract in the amount of one hundred thousand dollars 
($100,000) or more shall certify, under penalty of perjury, at the time the bid or proposal is submitted 
or the contract is renewed, that they satisfy all of the conditions set forth in California Public Contract 
Code Section 2010 and they shall execute the Certification attached. 

Assumption of Risk and Indemnification Regarding Exposure to Environmental Health Hazards 

In addition to, and not a limitation of, Contractor’s indemnification obligations contained elsewhere in 
this Agreement, Contractor hereby assumes all risks of the consequences of exposure of Contractor’s 
employees, agents, Subcontractors, Subcontractors’ employees, and any other person, firm, or 
corporation furnishing or supplying work services, materials, or supplies in connection with the 
performance of this Agreement, to any and all environmental health hazards, local and otherwise, in 
connection with the performance of this Agreement. Such hazards include, but are not limited to, 
bodily injury and/or death resulting in whole or in part from exposure to infectious agents and/or 
pathogens of any type, kind, or origin. Contractor also agrees to take all appropriate safety precautions 
to prevent any such exposure to Contractor’s employees, agents, Subcontractors, Subcontractors’ 
employees, and any other person, firm, or corporation furnishing or supplying work services, materials, 
or supplies in connection with the performance of this Agreement. Contractor also agrees to indemnify 
and hold harmless Caltrans, the State of California, and each and all of their officers, agents, and 
employees, from any and all claims and/or losses accruing or resulting from such exposure. Except as 
provided by law, Contractor also agrees that the provisions of this paragraph shall apply regardless of 
the existence or degree of negligence or fault on the part of Caltrans, the State of California, and/or 
any of their officers, agents, and/or employees. 

Mandatory Organic Waste Recycling 

It is understood and agreed that pursuant to Public Resources Code Sections 42649.8 et seq., if 
Contractor generates two (2) cubic yards or more of organic waste or commercial solid waste per 
week, Contractor shall arrange for organic waste recycling services or commercial waste recycling 
services that separate/source organic waste recycling. Contractor shall provide proof of compliance, 
i.e. organic waste recycling services or commercial waste recycling services that separate/source 
organic waste recycling, upon request from Caltrans Contract Manager. 

ADA Compliance 

All entities that provide electronic or information technology or related services that will be posted 
online by Caltrans must be in compliance with Government Code Sections 7405 and 11135 and the 
Web Content Accessibility Guidelines (WCAG) 2.0 or subsequent version, published by the Web 
Accessibility Initiative of the World Wide Web Consortium at a minimum Level AA success. All entities 
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will respond to and resolve any complaints/deficiencies regarding accessibility brought to their 
attention. 

Satisfying a Self-Insured Retention (SIR) 

All insurance required by this Agreement must allow, but not require, the State to pay any SIR and/or 
act as Contractor’s agent in satisfying any SIR. The choice to pay any SIR and/or act as Contractor’s 
agent in satisfying any SIR is at the State’s discretion. If the State chooses to pay any SIR and/or act 
as Contractor’s agent in satisfying any SIR, Contractor shall reimburse the State for the same. 

Available Coverages/Limits 

In the event the insurance coverages obtained by Contractor is broader in scope than, and/or the limits 
are higher than, those required under the Agreement, all such broader coverage and/or higher limits 
available to the Contractor shall also be available and applicable to the State. 

Electronic Signatures 

Each party agrees that the electronic signatures, whether digital or encrypted, of the parties included 
in this Agreement are intended to authenticate this writing and to have the same force and effect as 
manual signatures for this Agreement. Documents that are referenced by this Agreement may still 
require manual signatures. 

Executive Order N-6-22 – Russia Sanctions 

On March 4, 2022, Governor Gavin Newsom issued Executive Order N-6-22 (the EO) regarding 
Economic Sanctions against Russia and Russian entities and individuals. “Economic Sanctions” refers 
to sanctions imposed by the U.S. government in response to Russia’s actions in Ukraine, as well as 
any sanctions imposed under state law . By submitting a bid or proposal, Contractor represents that it 
is not a target of Economic Sanctions. Should the State determine Contractor is a target of Economic 
Sanctions or is conducting prohibited transactions with sanctioned individuals or entities, that shall be 
grounds for rejection of Contractor’s bid/proposal any time prior to contract execution, or, if determined 
after contract execution, shall be grounds for termination by the State. 

Executive Order N-12-23 – Generative Artificial Intelligence (GenAI) Technology 
Use and Reporting 

A. The State of California seeks to realize the potential benefits of GenAI, through the development 
and deployment of GenAI tools, while balancing the risks of these new technologies. 

B. Bidder / Offeror must notify the State in writing if it:  

1) intends to provide GenAI as a deliverable to the State; or

2) intends to utilize GenAI, including GenAI from third parties, to complete all or a portion of any 
deliverable that materially impacts:   

 a)  functionality of a State system, 

b)  risk to the State, or 

c)  Contract performance. 

Note: For avoidance of doubt, the term “materially impacts” shall have the meaning set forth in 
State Administrative Manual (SAM) § 4986.2 Definitions for GenAI. 

C. Failure to report GenAI to the State may result in disqualification. The State reserves the right to 
seek any and all relief to which it may be entitled to as a result of such non-disclosure. 
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D. Upon notification by a Bidder / Offeror of GenAI as required, the State reserves the right to 
incorporate GenAI Special Provisions into the final contract or reject bids/offers that present an 
unacceptable level of risk to the State. 

E. Government Code 11549.64 defines “Generative Artificial Intelligence (GenAI)” as an artificial 
intelligence system that can generate derived synthetic content, including text, images, video, and 
audio that emulates the structure and characteristics of the system’s training data. 

Standard Title VI/Nondiscrimination Assurances (DOT Order No. 1050.2A) 

California Department of Transportation, in accordance with the provisions of Title VI of the Civil 
Rights Act of 1964 (78 Stat. 252, 42 USC Sections 2000d to 2000d-4) and the Regulations, hereby 
notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this 
advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in 
response to this invitation and will not be discriminated against on the grounds of race, color, or 
national origin in consideration for an award. 

Bid Bonds 

Bid bonds are only required for agreements over $484,000.00. Contractors are no longer required to 
purchase and submit a Bid Bond when bidding on Minor B Projects. Section 2-1.34 of the 2025 
Standard Specifications is not applicable to Minor B Projects. 

Waste Disposal 

Prior to the commencement of waste disposal, Contractor must adhere to the provisions highlighted in 
Senate Bill 1383 (Lara) of 2016 Title 14, CCR, General Provisions section 18981.2, Public Resources 
Code sections 42652 et. Seq. 
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The Special Provisions contained herein have been prepared by or under the direction of the following 

Registered Persons.

ROADWAY 

_____________________________________________________ 

REGISTERED CIVIL ENGINEER

TRAFFIC OPERATIONS

__________________________________

REGISTERED CIVIL ENGINEER

No.    

Exp.     

  CIVIL

No.    

CIVIL

Gary Slater

C46219

12-31-26

Biyao Lu

C 93086

9/30/2027

7-1-2026

7-1-2026

Contract No. 12A2401



Contract No. 12A2401 

v 

Table of Contents 

Notice to Bidders ................................................................................................................................... 1 

Special Provisions ................................................................................................................................. 3 

Division I General Provisions ................................................................................................................. 3 

1 General ............................................................................................................................................... 3 

2 Bidding................................................................................................................................................ 3 

3 Contract Award and Execution ............................................................................................................ 5 

4 Scope of Work .................................................................................................................................... 6 

5 Control of Work ................................................................................................................................... 6 

6 Control of Materials ............................................................................................................................. 9 

7 Legal Relations and Responsibility to The Public .............................................................................. 14 

8 Prosecution and Progress ................................................................................................................. 15 

9 Payment ........................................................................................................................................... 16 

Division II General Construction ........................................................................................................... 18 

12  Temporary Traffic Control .............................................................................................................. 18 

Link to the 2025 Edition of the Standard Specifications………...…………………………………………...23 

 



Contract No. 12A2401 

vi 

 

 

STANDARD PLANS LIST
 

 The standard plan sheets applicable to this Contract include those listed below. When 
applicable, revised standard plans (RSPs) listed below are included in the link 
provided.

 ABBREVIATIONS, LINES, SYMBOLS, AND LEGEND 
A3A Abbreviations (Sheet 1 of 3)

A3B Abbreviations (Sheet 2 of 3)

A3C Abbreviations (Sheet 3 of 3)

A10A Legend - Lines and Symbols (Sheet 1 of 5)

A10B Legend - Lines and Symbols (Sheet 2 of 5)

A10C Legend - Lines and Symbols (Sheet 3 of 5)

A10D Legend - Lines and Symbols (Sheet 4 of 5)

A10E Legend - Lines and Symbols (Sheet 5 of 5)

 EXCAVATION AND BACKFILL 
A62A Excavation and Backfill - Miscellaneous Details 

 CURBS, DRIVEWAYS, DIKES, CURB RAMPS AND ACCESSIBLE PARKING
A87A Curbs and Driveways 

A87B Hot Mix Asphalt Dikes

A88A Curb Ramp Details 

A88B Curb Ramp and Island Passageway Details

A90A Accessible Parking Off-Street 

A90B Accessible Parking On-Street

 TEMPORARY CRASH CUSHIONS, RAILING AND TRAFFIC SCREEN
T1A Temporary Crash Cushion - Sand Filled (Unidirectional)

T1A1 Temporary Crash Cushion - Sand Filled (Unidirectional)

T1B Temporary Crash Cushion - Sand Filled (Bidirectional)

T2 Temporary Crash Cushion - Sand Filled (Shoulder Installations) 

T3A Temporary Railing (Type K)

T3B Temporary Railing (Type K)

T3C Temporary Barrier System (Cross Bolt) 

T3D Temporary Barrier System (Cross Bolt) 

T3E Temporary Barrier System (Cross Bolt)

T3F Temporary Barrier System (Cal F-23)

T3F2 Temporary Barrier System (Cal F-23)

T3G Temporary Barrier System (Staking or Anchoring) 

T3G2 Temporary Barrier System (Staking or Anchoring) 

T4 Temporary Traffic Screen 

T4A Temporary Traffic Screen (Cross Bolt) 

T4B Temporary Traffic Screen (Cal F-23)

T5 Temporary Terminal Section (Type K)

 TEMPORARY TRAFFIC CONTROL SYSTEMS
T9 Traffic Control System Tables for Lane and Ramp Closures 

T10 Traffic Control System for Lane Closure on Freeways and Expressways

T10A Traffic Control System for Lane Closure on Freeways and Expressways

T11 Traffic Control System for Lane Closure on Multilane Conventional Highways

T19 Traffic Control System - Construction Work Zone Speed Limit Reduction on 
Conventional Highways 
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vii 

T20 Traffic Control System - Construction Work Zone Speed Limit Reduction 
Details

TEMPORARY PEDESTRIAN ACCESS ROUTES
T30 Temporary Pedestrian Access Routes - Typical Sidewalk Closure and 

Pedestrian Detour

T31 Temporary Pedestrian Access Routes - Typical Sidewalk Diversion Within 
Roadbed 

T32 Temporary Pedestrian Access Routes - Typical Sidewalk/Crosswalk Closure 
and Pedestrian Detour

T33 Temporary Pedestrian Access Routes - Ramp

T34 Temporary Pedestrian Access Routes - Curb Ramp Options

ROADSIDE SIGNS
RS1 Roadside Signs - Typical Installation Details No. 1 

RS2 Roadside Signs - Wood Post - Typical Installation Details No. 2

RS3 Roadside Signs - Laminated Wood Box Post - Typical Installation Details No. 3

RS4 Roadside Signs - Typical Installation Details No. 4 

RS5 Roadside Sign-PSST Post-Typical Installation Details No. 1

RS6 Roadside Sign-PSST Post-Typical Installation Details No. 2

 ELECTRICAL SYSTEMS - PEDESTRIAN BARRICADES 
ES-7Q Electrical Systems (Pedestrian Barricades) 
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Notice to Bidders

Quotes open: September 9, 2026 

Dated: August 25, 2026 

General work description: TO CLOSE THE SIDEWALK GAP TO PROVIDE PEDESTRIANS WITH A SAFE 
WALKWAY. 

The Department of Transportation (Department) will receive quotes for CONSTRUCTION ON STATE HIGHWAY 
IN ORANGE COUNTY IN WESTMINSTER FROM 21ST STREET TO 23RD STREET. 

District-County-Route-Post Mile: 12-Ora-39-7.8/8.0 

Prime Contractor must have either a Class A license or an applicable Class C license.  

Prime Contractor must be a certified Small Business under Section 2-1.05. 

Department establishes no DVBE Contract goal but encourages bidders to obtain DVBE participation. 

Bids must be on a unit price basis. 

Complete the work within 30 working days. 

The estimated cost of the project is $393,695.00 

The Department will receive quotes until 2:15 p.m. on the quotes open date at: 

Analyst’s Email: arlena.tedder@dot.ca.gov  

*Put SB Contract # in the Subject Line of the Email 

Quotes received after this time will not be accepted. 

No pre-bid meeting is scheduled for this project. 

Quote Packages, including Invitation for Quote, Notice to Bidders, Special Provisions, and Project Plans 
are available in electronic format only. These documents may be viewed and obtained at: 

Cal eProcure website: https://caleprocure.ca.gov/pages/index.aspx 

Standard Specifications dated 2025 

Standard Plans dated 2025 

Present bidders’ inquiries to the District at: 

D12.CES.CCO.Desk@dot.ca.gov 

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before bid 
opening. After bid opening, the Department does not consider these questions as bid protests. 

Department will open bids under Section 2-1.43. 

There will be no public opening of quotes. Quotes results will not be listed on the Internet. 

Request quote results at: 

Analyst’s Name: Arlena Tedder 
Email: arlena.tedder@dot.ca.gov  
Phone: (279)234-2434 

District office addresses are provided in the Standard Specifications. 

Prevailing wages may be required on this Contract under Section 7-1.02K(2). The Director of the California 
Department of Industrial Relations (DIR) determines the general prevailing wage rates. Obtain the wage rates at 
the DIR website, http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which 
the work is located at https://dot.ca.gov/programs/construction/labor-compliance. 
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Department has made available Notices of Suspension and Proposed Debarment from the Federal Highway 
Administration. For a copy of the notices, go to https://ppmoe.dot.ca.gov/cc. Additional information is provided in 
the Excluded Parties List System at https://www.ojp.gov/tfsc/doj_ojp_tfsc_excluded_parties_guide_508.  

Standard Specifications and Standard Plans may be viewed at Department’s Division of Design website at 
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications. 
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Special Provisions

Division I General Provisions

1 General 

Replace the definition of Bid Item List in Section 1-1.07B with: 

Bid Item List: List of bid items and the associated quantities on the Quote Proposal for Unit Quote 
Items. 

Replace the definition of Director in Section 1-1.07B with: 

Director: Department’s District Director. 

Add the following to Section 1-1.07B: 

Quote: Bid for an agreement with bidders limited to only Small Businesses under Section 2-1.05. 

Add the following to the table in Section 1-1.11: 

Reference or 
agency or 

department unit
Website Address

Telephone 
Number 

Office of Civil 
Rights 

https://dot.ca.gov/programs/
civil-rights

1500 5th Street, MS 79 
Sacramento, CA 95814 

(916) 324-0449 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

2 Bidding 

Replace Section 2-1.05 with: 

2-1.05 Bidder Eligibility 

Bidder must be certified as a small business at the time and date of bid opening and on the date of 
contract award or have submitted a complete application to the Department of General Services (DGS), 
Office of Small Business and DVBE Services. The complete application and any required substantiating 
documentation must be received by DGS by 5:00 p.m. on the bid opening date. 

Replace Section 2-1.06A with: 

2-1.06A General 

Standard Specifications and Standard Plans may be viewed at: 
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications. 

The Bid Package may be viewed and obtained at the Cal eProcure website. 

The Bid Package includes the Invitation for Bid, Notice to Bidders, Special Provisions, Project 
Plans, Revised Standard Plans, and a web link to the Standard Specifications and Standard Plans. 

Replace the 3rd paragraph of Section 2-1.06B with: 

If an Information Handout or cross sections are available, you may view and obtain them at the Cal 
eProcure website. 
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Add the following to Section 2-1.10

Submit the form with your bid. 

Replace section 2-1.11 with:

2-1.11  IN-USE OFF-ROAD DIESEL-FUELED VEHICLE LIST 

Section 2-1.11 applies to non-informal-bid contracts. 

Complete and submit the In-Use Off-Road Diesel-Fueled Vehicle List form under section 2-1.33. 

On the In-Use Off-Road Diesel-Fueled Vehicle List form, list each fleet used by you or your 
subcontractor to perform work and is subject to 13 CCR § 2449 et seq. Submit a copy of a valid 
Certificate of Reported Compliance (13 CCR § 2449, subdivision (n)) for each fleet listed on the form 
within 10 days of bid opening. Failure to list a fleet used by you or your subcontractor to perform work 
on the In-Use Off-Road Diesel-Fueled Vehicle List form may result in a nonresponsive bid. Failure to 
submit the Certificate of Reported Compliance for a fleet listed on the In-Use Off-Road Diesel-Fueled 
Vehicle List form may result in a nonresponsive bid. 

 

Replace Section 2-1.15 with: 

2-1.15 Disabled Veteran Business Enterprises (DVBE) 

2-1.15A General 

Take necessary and reasonable steps to ensure that DVBEs have opportunity to participate in the 
Agreement. 

Comply with Military and Veterans Code Sections 999 et seq. 

Department encourages bidders to obtain DVBE participation to ensure Department achieves its State-
mandated overall DVBE goal. 

If you obtain DVBE participation: 

1. Complete and submit the Certified DVBE Summary form under with your bid. List all DVBE 
participation on this form. 

2. List each first tier DVBE subcontractor in the Subcontractor List form, regardless of percentage of 
the total bid. 

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary 
form. 

List each first tier DVBE, subcontractor on the Subcontractor List (DES-OE-0102C) regardless of 
percentage of the total bid. 

DVBEs must be certified by the bid opening date and remain certified through contract award. 

Delete Section 2-1.18. 

Delete Section 2-1.27. 

Replace Section 2-1.33 with: 

2-1.33 Bid Document Completion and Submittal 

Complete forms in the Bid Package. Submit the forms with your bid. 

Failure to submit the forms and information as specified may result in a nonresponsive bid. 
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If an agent other than the authorized corporate officer or a partnership member signs the bid, file a 
Power of Attorney with the Department either before opening bids or with the bid. Otherwise, the bid 
may be nonresponsive. 

Delete Section 2-1.34 
 

Delete the second paragraph of Section 2-1.40. 

Replace Section 2-1.43 with: 

2-1.43 Bid Opening 

The Department opens the bids after the time shown in the Notice to Bidders. 

Replace the first paragraph of Section 2-1.47 with: 

The Department may grant bid relief under Public Contract Code Sections 5100 et seq. Submit any 
request for bid relief to DPAC. The Relief of Bid Request form is available at the Department's 
website. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

3 Contract Award and Execution 

Add the following to Section 3-1.02A: 

For a unit price-based bid, submit the bid with a unit price and the item total (the product of the unit 
price and the quantity) for each item and a total price (the sum of the item totals) in the spaces provided 
on the Bid Item List. Prices submitted on the Bid Item List are the basis of comparison of bids except: 

1. If a discrepancy between the unit price and the item total exists, the unit price prevails except: 
1.1. If the unit price is illegible, omitted, or the same as the item total, item total prevails, and the 

unit price is the quotient of the item total and the quantity. 
1.2. If a decimal error is apparent in the product of the unit price and the quantity, the Department 

will use either the unit price or item total based on the closest by percentage to the unit price 
or item total in the Department's Final Estimate. 

2. If the unit price and the item total are illegible or are omitted, the bid may be determined 
nonresponsive. 

3. Bids on lump sum items are item totals. If a unit price for a lump sum item is entered and it differs 
from the item total, the item total prevails. 

4. Entries are to be expressed in dollars or decimal fractions of a dollar. Symbols such as commas 
and dollar signs are ignored and have no significance in establishing unit price or item total. 

5. Unit prices and item totals are interpreted by the number of digits and decimal placement. Do not 
round item totals or the total bid. 

Replace Section 3-1.04 with: 

3-1.04 Contract Award 

If the Department awards the contract, the award is made to the lowest responsible bidder within 30 
days after bid opening. 

Replace Section 3-1.05 with: 

3-1.05 Contract Bonds 

If the total bid exceeds $25,000, the successful bidder must furnish a payment bond to secure the claim 
payments of laborers, workers, mechanics, or materialmen providing goods, labor, or services under 
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the Contract. This bond must be equal to at least 100 percent (100%) of the total bid (Pub. Cont. Code 
Section 7103). 

A performance bond is not required. 

Replace Section 3-1.11 with: 

3-1.11 Payee Data Record 

Complete and sign the Payee Data Record form included in the contract documents. 

Replace Section 3-1.18 with: 

3-1.18 Contract Execution 

The successful bidder must sign the Standard Agreement form to execute the contract. 

The bidder's security may be forfeited for failure to execute the contract within the time required. 

Add to Section 3: 

3-1.20 Budget Disclaimer 

If sufficient program funds are not allocated to complete this contract as awarded, the contract may be 
amended to reflect any reduction in funds or be terminated. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

4 Scope of Work   

Delete Section 4-1.07C. 

Delete Section 4-1.07D. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5 Control of Work 

Replace section 5-1.13E with: 

5-1.13E  Prompt Payment 

Section 5-1.13E applies to all contracts. 

Pay your subcontractors within 7 days of receipt of each progress payment under Pub Cont Code §§ 
10262 and 10262.5. Pay duly authorized motor carriers of property in dump trucks for transportation 
charges under Bus & Prof Code § 7108.6. Pay other entities, such as material suppliers, within 30 days 
of receipt of each progress payment. 

Each month, after the 15th and prior to 20th, submit the following payment information through the 
Department’s prompt payment monitoring system at https://caltrans.dbesystem.com: 

1. Subcontractor’s or entity’s business name 
2. Description of work performed 

2.1. Bid item numbers or change order numbers 
2.2. Written narrative of work performed 

3. Value of work performed 
4. Amount paid to subcontractor or entity 
5. Withhold amount, if applicable 
6. Explanation of withhold reasoning, if applicable 
 
Your subcontractors and other entities may validate payments received using the prompt payment 
monitoring system. 
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If a subcontractor’s or other entity’s work is in dispute, provide a written withhold notification to the 
subcontractor or entity and the Engineer no later than 7 days after receipt of the corresponding 
progress payment that includes the following: 

1. Value of the disputed work 
2. Amount of the withhold being taken 
3. Bid item numbers or change order numbers associated with the disputed work 
4. Explanation of the deficiencies of the disputed work and how the corresponding value was 

calculated 
5. Corrective actions to be taken for release of withheld amount 
 
The Department may request additional documentation from you to evaluate whether you applied the 
withhold in good faith. Submit requested documents within 10 days of receipt of request. 

The Department may withhold the same amount of your withhold from a future progress pay estimate if 
the Department determines any of the following has occurred: 

1. Withhold was not applied in good faith 
2. Requested additional withhold documentation records were not provided 
3. Payment information was not submitted through the prompt payment monitoring system 
4. Required withhold notification was not provided 
 
The Department may also apply a 2 percent penalty on the withhold amount for every month payment 
is not made. 

 

Add to the end of section 5-1.20A: 

During the progress of the work under this Contract, work under the following contracts may be in 
progress at or near the job site of this Contract: 

Coincident or Adjacent Contracts 

Contract no. County–Route–Post 
Mile

Location Type of work

12-0W090 Ora-39-PM 0.8/22.66 In Orange County, 
on Route 39, 142, 
and 605 at various 
locations

Clean, inspect, line 
and repair culvert. 

12-0R360 Ora-39-0/8.5 In Orange County in 
the city of Huntington 
Beach, Westminster, 
Garden Grove on 
SR-39 between SR-
1 and SR-22 

Remove and replace 
AC pavement, and 
drainage upgrades. 

 
 

 

Coordinate lane closures and traffic handling with the Engineer and with contractors of coincident or 
adjacent projects. Potential conflicts may not be limited to the contracts listed above. 
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Add to the end of section 5-1.32:

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including 
sections closed to traffic. 

Add to Section 5-1.38: 

The Engineer will only consider a request for relief of maintenance and protection responsibility if the 
Engineer has suspended the work under Section 8-1.06.

Replace Section 5-1.42 with: 

5-1.42 Requests For Information (RFI) 

Submit an RFI upon recognition of any event or question of fact arising under the Contract. 

The Engineer responds to the RFI within three (3) days. Proceed with the work unless otherwise 
ordered. You may protest the Engineer's response by: 

1. Submitting a potential claim record, using the Supplemental Potential Claim Record form, within 
three (3) days after receiving the Engineer's response 

2. Complying with Section 5-1.43 

Replace Section 5-1.43 with: 

5-1.43 Potential Claims and Dispute Resolution 

5-1.43A General 

Minimize and mitigate impacts of potentially claimed work or event. 

For each potential claim, assign an identification number determined by chronological sequencing and 
the first date of the potential claim. 

Use the identification number for each potential claim on the Supplemental Potential Claim Record 
form. 

Failure to comply with this procedure is a waiver of the potential claim and a waiver of the right to a 
corresponding claim for the disputed work in the administrative claim procedure. 

5-1.43B Potential Claim Record 

Submit a potential claim record, using the Supplemental Potential Claim Record form, within three 
(3) days of the Engineer's response to the RFI or within three (3) days from the date when a dispute 
arises due to an act or failure to act by the Engineer. The potential claim record must include the 
following: 

1. Nature and circumstances causing the potential claim or event 
2. Contract specifications supporting the basis of a claim 
3. Estimated claim cost and an itemized breakdown of individual costs stating how the estimate was 

determined. If accurate cost figures are not available, provide an estimate, or describe the types of 
expenses involved. 

Proceed with the potentially claimed work unless otherwise ordered. Maintain records that provide a 
clear distinction between costs for the disputed work and the costs of the undisputed work. 

Within five (5) days of a request, provide access to the project records determined necessary by the 
Engineer to evaluate the potential claim. 
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Delete Section 5-1.47.

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

6 Control of Materials 

Replace section 6-1.03B with: 

6-1.03B  Submittals 

6-1.03B(1)  General 

Not Used 

6-1.03B(2)  Work Plan 

For local material, such as rock, gravel, earth, structure backfill, pervious backfill, imported borrow, and 
culvert bedding, obtained from a (1) noncommercial source, or (2) source not regulated under California 
jurisdiction, submit a local material plan for each material at least 60 days before placing the material. 
The local material plan must include: 

1. Certification signed by you and an engineer who is registered as a civil engineer in the State or a 
professional geologist licensed as a professional geologist by the State stating: 

 
 I am aware local material from a noncommercial source or a source not regulated under CA 

jurisdiction must be sampled and analyzed for pH and lead and may require sampling and 
analysis under section 6-1.03B(3) for other constituents of concern based on the land use 
history. I am aware that local material sources must not contain ADL at concentrations greater 
than 80 mg/kg total lead or equal to or greater than 5 mg/L soluble lead as determined by the 
Waste Extraction Test (WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App II. I am 
aware that a maximum quantity of material may be excavated at the site based on the 
minimum number of samples taken before excavating at the site under section 6-1.03B(3). 

 
2. Land use history of the local material location and surrounding property 
3. Sampling protocol 
4. Number of samples per volume of local material 
5. QA and QC requirements and procedures 
6. Qualifications of sampling personnel 
7. Stockpile history 
8. Name and address of the analytical laboratory that will perform the chemical analyses 
9. Analyses that will be performed for lead and pH 
10. Other analyses that will be performed for possible hazardous constituents based on: 

10.1. Source property history 
10.2. Land use adjacent to source property 
10.3. Constituents of concern in the ground water basin where the job site is located 
 

The plan must be sealed and signed by an engineer who is registered as a civil engineer in the State or 
a professional geologist licensed as a professional geologist by the State. 

If the plan requires revisions, the Engineer provides comments. Submit a revised plan within 7 days of 
receiving comments. Allow 7 days for the review. 
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6-1.03B(3)  Analytical Test Results

At least 15 days before placing local material, submit analytical test results for each local material 
obtained from a noncommercial source or a source not regulated under CA jurisdiction. The analytical 
test results must include: 

1. Certification signed by an engineer who is registered as a civil engineer in the State or a 
professional geologist licensed as a professional geologist by the State stating: 

 
 The analytical testing described in the local material plan has been performed. I performed a 

statistical analysis of the test results using the US EPA's ProUCL software with the applicable 
95 percent upper confidence limit. I certify that the material from the local material source is 
suitable for unrestricted use at the job site, it has a pH above 5.0, does not contain soluble 
lead in concentrations equal to or greater than 5mg/l as determined by the Waste Extraction 
Test (WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App II, does not contain lead 
in concentrations above 80 mg/kg total lead, is free from all other contaminants identified in 
the local material plan, and will comply with the job site's basin plan and water quality 
objectives of the RWQCB. 

 
2. Chain of custody of samples 
3. Analytical results no older than 1 year
4. Statistical analysis of the data using US EPA’s ProUCL software with a 95 percent upper 

confidence limit
5. Comparison of sample results to hazardous waste concentration thresholds and the RWQCB's 

basin plan requirements and water quality objectives for the job site location 
 
6-1.03B(4)  Sample and Analysis 

Sample and analyze local material from a (1) noncommercial source or (2) a source not regulated 
under CA jurisdiction: 

1. Before bringing the local material to the job site 
2. As described in the local material plan 
3. Under US EPA Test Methods for Evaluating Solid Waste, Physical/Chemical Methods (SW-846) 
 
The sample collection must be designed to generate a data set representative of the entire volume of 
proposed local material. 

Before excavating at the (1) noncommercial material source or (2) a source not regulated under CA 
jurisdiction, collect the minimum number of samples and perform the minimum number of analytical 
tests for the corresponding maximum volume of local material as shown in the following table: 

Minimum Number of Samples and Analytical Tests for Local Material 

Maximum volume of imported 
borrow (cu yd)

Minimum number of samples and analytical tests 

< 5,000 8 

5,000–10,000 
12 for the first 5,000 cu yd plus 1 for each additional 1,000 
cu yd or portion thereof

10,000–20,000 
17 for the first 10,000 cu yd plus 1 for each additional 
2,500 cu yd or portion thereof

20,000-40,000 
21 for the first 20,000 cu yd plus 1 for each additional 
5,000 cu yd or portion thereof

40,000–80,000 
25 for the first 40,000 cu yd plus 1 for each additional 
10,000 cu yd or portion thereof

> 80,000 
29 for the first 80,000 cu yd plus 1 for each additional 
20,000 cu yd or portion thereof
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Do not collect composite samples or mix individual samples to form a composite sample.

Analyze the samples using the US EPA's ProUCL software with a 95 percent upper confidence limit. All 
chemical analysis must be performed by a laboratory certified by the SWRCB's Environmental 
Laboratory Accreditation Program (ELAP). 

 

The analytical test results must demonstrate that the local material: 

1. Is not a hazardous waste 
2. Has a pH above 5.0 
3. Has an average total lead concentration, based upon the 95 percent upper confidence limit, at or 

below 80 mg/kg 
4. Is free of possible contaminants identified in the local material plan 
5. Complies with the RWQCB's basin plan for the job site location 
6 Complies with the RWQCB's water quality objectives for the job site location 
 
 

6-1.03C  Local Material Management 

Do not place local material until authorized. 

If the Engineer determines the appearance, odor, or texture of any delivered local material suggests 
possible contamination, sample and analyze the material. The sampling and analysis is change order 
work unless (1) hazardous waste is discovered or (2) the analytical test results indicate the material 
does not comply with section 6-1.03B(3). 

Dispose of noncompliant local material at an appropriately permitted CA Class I, CA Class II or CA 
Class III facility. You are the generator of noncompliant local materials. 

 

Replace section 6-1.04 with: 

6-1.04 BUY AMERICA 

6-1.04A General 

Buy America requirements do not apply to the following:  

1. Tools and construction equipment used in performing the work 
2. Temporary work that is not incorporated into the finished project 

6-1.04B Crumb Rubber (Pub Res Code § 42703(d)) 

Furnish crumb rubber with a certificate of compliance. Crumb rubber must be: 

1. Produced in the United States 
2. Derived from waste tires taken from vehicles owned and operated in the United States 

6-1.04C Steel and Iron Materials 

Steel and iron materials must be melted and manufactured in the United States except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic 
production of the steel and iron materials 

2. If the total combined cost of the materials produced outside the United States does not exceed the 
greater of 0.1 percent of the total bid or $2,500, the material may be used if authorized 

Furnish steel and iron materials to be incorporated into the work with certificates of compliance and 
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and 
manufactured. 
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All melting and manufacturing processes for these materials, including an application of a coating, must 
occur in the United States. Coating includes all processes that protect or enhance the value of the 
material to which the coating is applied. 

6-1.04D Manufactured Products 

Manufactured products mean articles, materials, or supplies that have been: 

 

1. Processed into a specific form and shape; or 

2. Combined with other articles, materials, or supplies to create a product with different 
properties than the individual articles, materials, or supplies. 

 

Per 23 CFR 635.410, these products must be manufactured in the United States. 

Manufacturer, in the case of manufactured products, means the entity that performs the final 
manufacturing process by bringing individual elements together that produces a manufactured product. 

If an item is classified as an iron or steel product, a construction material, or an excluded material under 
the definitions set forth under this Buy America section, then it is not a manufactured product. However, 
an article, material, or supply classified as a manufactured product under this Buy America section may 
include components that are construction materials, iron or steel products, or excluded materials. 

Iron or steel used in precast concrete manufactured products or enclosures for Intelligent 
Transportation Systems (ITS) must meet the requirements of section 6-1.04C regardless of the amount 
used. 

Iron or steel used in other manufactured products must meet the requirements of section 6-1.04C if the 
cost of steel and iron components is 50 percent or more of the total cost of the manufactured product. 

Furnish manufactured products to be incorporated into the work with certificates of compliance with 
each project delivery. The manufacturer's certificate of compliance must identify where the 
manufacturing occurred and attest specifically to compliance with the 23 CFR 635.410 standard. 

6-1.04E Construction Materials 

The following construction materials must be produced in the United States under standards in 2 CFR 
184.6: 

1.   Non-ferrous metals 
2.   Plastic and polymer-based products such as: 

2.1.    Polyvinylchloride 
2.2.    Composite building materials 

3.   Glass 
4. Fiber optic cable including drop cable 
5. Optical fiber 
6.   Lumber 
7. Engineered wood 
8.   Drywall 

All manufacturing processes for these materials as defined in 2 CFR 184.6 must occur in the United 
States. 

Furnish construction materials to be incorporated into the work with certificates of compliance with each 
project delivery. Manufacturer’s certificate of compliance must identify where the construction material 
was manufactured and attest specifically to compliance with its 2 CFR 184.6 standard. 
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Minor additions of articles, materials, supplies, or binding agents to these construction materials do not 
change the categorization of the construction material. 

Add to section 6-1: 

6-1.08  ENVIRONMENTAL PRODUCT DECLARATIONS FOR HOT MIX ASPHALT AND CONCRETE 

Section 6-1.08 includes specifications for environmental product declarations for hot mix asphalt and 
concrete materials and products. 

See section 6-1.06B for definitions. 

For projects with bid opening dates after February 1, 2025, with a total bid over $1 million and 175 or 
more original working days, materials or products specified in the following table require facility-specific, 
product stage, environmental product declarations as informational submittals: 

Material or product Material specifications

Hot mix asphalta Section 39-2, "Hot Mix Asphalt" 
Excludes RHMA, OGFC, and BWC materials. 

Concreteb Section 28-2, "Lean Concrete Bases," Section 28-3, "Rapid 
Strength Concrete Base," Section 28-4, "Lean Concrete Base 
Rapid Setting," Section 28-5, "Concrete Base," Section 40, 
"Concrete Pavement," Section 47-5, "Type 6 Retaining Walls," 
Section 49-3, "Cast-In-Place Concrete Piling," Section 49-4, 
"Steel Soldier Piling," Section 51, "Concrete Structures," Section 
58-2, "Masonry Block," Section 73, "Concrete Curbs and 
Sidewalks," Section 83, "Railings and Barriers," and Section 99, 
"Building Construction." 
Excludes volumetric-proportioned rapid strength concrete and 
Section 90-4 PC concrete members.

aFor each hot mix asphalt plant providing 2,250 tons or more on the project by job mix formula.
bFor each concrete plant providing 250 cubic yards or more on the project by mix design. 

The requirements in section 6-1.08 do not apply to seasonal plants operating fewer than 6 months per 
year.  

The requirements in section 6-1.08 do not apply to informal-bid contracts. 

For product category rules for hot mix asphalt or concrete, go to the METS website. Use the product 
category rule in effect on the date of bid opening unless otherwise authorized. An environmental 
product declaration for hot mix asphalt or concrete is not required for either of the following conditions: 

1. Applicable product category rule has expired without replacement as of the bid opening date. 
2. Applicable product category rule was issued less than 50 days before the bid opening date. 
 
Immediately notify the Engineer if a program operator has determined their product category rule does 
not allow for development of a facility-specific environmental product declaration. Include written 
correspondence from the program operator with your notification to the Engineer. If the Engineer 
determines the development of a facility-specific environmental product declaration cannot be 
achieved, an environmental product declaration will not be required for that material or product. 

You must register on the Department’s Data Interchange for Materials Engineering (DIME) at least 15 
days before submitting environmental product declarations. Follow the registration process at: 

https://dime.dot.ca.gov/  

Within 30 days of initial placement of each applicable material or product, submit a facility-specific, 
product stage, environmental product declaration informational submittal to DIME and provide proof of 
submission in PDF file format to the Engineer. The DIME entry information must include intended use 
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of materials and estimated quantities of materials to be used as represented by the environmental 
product declaration.  

Failure to provide a required environmental product declaration informational submittal will result in a 
$6,000 performance failure withhold for each missing declaration. The Department returns the withhold 
within 30 days after receipt of the compliant declaration if submitted prior to Contract acceptance. 
Withholds become permanent deductions if the declaration is not submitted before Contract 
acceptance. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

7 Legal Relations and Responsibility to The Public 

Add to Section 7-1.02K(2): 

Payment of prevailing wages is not required if the contract amount is: 

1. $25,000 or less for a public works construction project. 
2. $15,000 or less for the alteration, demolition, repair, or maintenance of a public works project. 

If satisfactory certified payroll records are not submitted by the time the final invoice is submitted, the 
Department will withhold all payments due and owing the Contractor pending receipt of the records. 

Add after the first paragraph of Section 7-1.02K(3): 

Payroll records are not to be submitted if prevailing wages are not required. 

Add to the last paragraph of Section 7-1.02K(3): 

If progress payments are not made, and you have not submitted adequate records by the time you 
submit the final invoice, the Department will withhold all payments due and owing the Contractor 
pending receipt of such records. 

Replace Section 7-1.02K(6)(j)(iii) with: 

7-1.02K(6)(j)(iii)  Unregulated Earth Material Containing Lead 

Section 7-1.02K(6)(j)(iii) includes specifications for handling, removing, and disposing of unregulated 
earth material containing lead. Management of this material exposes workers to health hazards that 
must be addressed in your lead compliance plan. This material contains average lead concentrations 
below 80 mg/kg total lead and below 5 mg/L soluble lead and is not regulated by DTSC as a hazardous 
substance or a hazardous waste. This material does not require disposal at a permitted landfill or solid 
waste disposal facility. The RWQCB has jurisdiction over reuse of this material at locations outside the 
job site limits. 

 

Unregulated earth material exists throughout the job site. 

Lead is typically found within the top 2 feet of material within the highway. Reuse all of the excavated 
material on the right-of-way.  

Unregulated earth material containing lead has been detected to a depth of 1’-0” within the job site. 
Unregulated levels of lead found range from less than 6.0 to 68.0 mg/kg total lead with an average 
concentration of 36.8 mg/kg total lead as analyzed by EPA test method 6010 or EPA test method 7000 
series and based upon a 95 percent upper confidence limit. Unregulated levels of lead on the job site 
have a predicted average soluble concentration of 3.8 mg/L as analyzed by the California Waste 
Extraction Test and based upon a 95 percent upper confidence limit. 
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Handle the material under all applicable laws, rules, and regulations, including those of the following 
agencies: 

1. Cal/OSHA 
2. CA RWQCB, Region 8 
3.   DTSC 
 
If unregulated material is disposed of: 

1. Submit at least 15 days before disposal, the form titled "Agreement between a Contractor Working 
on State Facilities and a Real Property Owner for Disposing Construction-related Material Suitable 
for Use on Residential Zoned Property" which discloses the lead concentration of the material to the 
receiving property owner and obtains authorization for disposal on the property. Give a copy of the 
signed form to the property owner. 

2. You are responsible for any additional sampling and analysis required by the receiving property 
owner. 

 
If you choose to dispose of unregulated material at a commercial landfill: 

1. Transport it to a Class III or Class II landfill appropriately permitted to receive the material 
2. You are responsible for identifying the appropriately permitted landfill to receive the material and for 

all associated trucking and disposal costs, including any additional sampling and analysis required 
by the receiving landfill 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

8 Prosecution and Progress 

Replace Section 8-1.02A with: 

8-1.02A General 

Before or at the preconstruction conference, submit a progress schedule on a form of your choice. 

On the schedule, show the order in which you propose to carry out the work, the start dates of the 
several salient features of the work (including procurement of materials, plant, and equipment), and the 
contemplated dates for completing those salient features. 

If the contract is more than 60 working days, submit an update of the schedule on or before the last day 
of each month, showing the status of work actually completed during the period preceding the 20th of 
the month. 

Subsequent to the time that submittal of a progress schedule is required, no progress payments will be 
made for any work until a satisfactory schedule has been submitted to the Engineer. 

Delete Sections 8-1.02B and 8-1.02C. 

Replace the row for Schedule in the table in the 2nd paragraph of section 8-1.03 with: 

 

Schedule Baseline schedule and weekly statement of working days report 

Replace the first paragraph of Section 8-1.04B with: 

Start job site activities by the date specified in the Engineer's letter providing notice that the Contract 
has been approved. 
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Replace the 4th and 5th paragraphs of section 8-1.05 with:

The Engineer issues a weekly statement of working days report by the end of the following week. If you 
disagree with a weekly statement of working days report, submit an RFI within 5 business days of 
receipt of the report. 

The weekly statement of working days report shows: 

1. Working days and non–working days during the reporting week 
2. Time adjustments 
3. Calculations of work completion dates, including working days remaining 
4. Controlling activities 

Delete the 6th paragraph of section 8-1.05. 

 

Replace Section 8-1.13 with: 

8-1.13 Contractor's Control Termination 

The Department may terminate your control of the work for failure to do any of the following: 

1. Supply an adequate workforce 
2. Supply material as described 
3. Pay subcontractors 
4. Prosecute the work as described in the Contract 

The Department may also terminate your control for failure to maintain insurance coverage. 

For a Federal-aid project, the Department may terminate your control of the work for failure to include 
"Required Contract Provisions, Federal-Aid Construction Contracts" in subcontracts. 

The Department gives you notice at least five (5) business days before terminating control. The notice 
describes the failures and the time allowed to remedy the failures. If failures are not remedied within the 
time provided, the Department takes control of the work. 

The Department may complete the work if the Department terminates the Contractor's control or you 
abandon the project. The Department determines the unpaid balance under the Contract. 

At any time before final payment of all claims, the Department may convert a Contractor's control 
termination to a Contract termination. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

9 Payment 

Replace the 1st paragraph of section 9-1.11D with: 

For progress payments, the total work completed for the TRO bid item is the number of working days 
shown for the pay period on the weekly statement of working days report. 

 

Replace Section 9-1.16A with: 

9-1.16A General 

For a contract with more than 20 working days, you may request that progress payments be made. If 
approved by the Engineer, submit a fully itemized invoice, in triplicate, covering the actual work 
performed. The invoice must reference the Department of Transportation and the contract number. 

For a contract with 20 working days or less, payment will be made after contract acceptance. 
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No progress payment will be made when, in the opinion of the Engineer, the work is not proceeding in 
accordance with the specifications, or when the total value of the work done since the last estimate is 
less than $5,000. 

Delete Sections 9-1.16C and 9-1.16D. 

Replace Section 9-1.17 with: 

9-1.17 Payment After Contract Acceptance 

9-1.17A General 

Reserved 

9-1.17B Reserved 

9-1.17C Final Invoice 

Submit a fully itemized invoice, in triplicate, within 30 days after Contract acceptance, covering the 
actual work performed. The invoice must reference the Department of Transportation and the contract 
number. 

Submit claims statements with the final invoice. Claims not submitted with the final invoice will not be 
considered. 

Submit required final utilization reports to Engineer. Failure to provide the required forms with the final 
invoice will result in 25 percent (25%) of the dollar value of the bill being withheld from payment until the 
form is submitted. The amount will be returned to Contractor when satisfactory final utilization forms are 
submitted. 

9-1.17D Final Payment and Claims 

9-1.17D(1) General 

If you do not submit a claim statement, Engineer immediately processes the final invoice and the 
Department pays the amount due. This final payment is conclusive except as specified in Sections 5-
1.27 and 9-1.21. 

If you submit a claim statement, Engineer immediately processes the final invoice and the Department 
pays the amount due for the undisputed work. This payment is conclusive as to the amount of work 
completed and the amount payable except as affected by the claims or as specified in Sections 5-1.27 
and 9-1.21. 

9-1.17D(2) Claim Statement 

9-1.17D(2)(a) General 

Submit additional information as to the basis and amount of the claim within 15 days of a request by 
Engineer. Failure to submit requested information or to provide access to records of the information is 
cause for denial of the claim. 

9-1.17D(2)(b) Overhead Claims 

Claims for overhead expenses must be supported by an audit report by an independent Certified Public 
Accountant. Claims are subject to audit by the State at its discretion. 

9-1.17D(2)(c) Declaration 

Submit a declaration that includes the following language with the claim statement: 

I declare under penalty of perjury, according to the laws of the State of California, that the foregoing 
claims, with specific reference to the California False Claims Act (Govt Code § 12650 et seq.) and 
to the extent the project contains federal funding, the U.S. False Claims Act (31 USC § 3729 et 
seq.), are true and correct, and that this declaration was signed on ______(date)_______, 20__ at 
_________________, California. 
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9-1.17D(2)(d) Waiver

A claim is waived if: 

1. Claim does not have a corresponding Supplemental Potential Claim Record identification number 
2. Claim does not have the same nature, circumstances, and basis of claim as the corresponding 

Supplemental Potential Claim Record 
3. Claim is not included in the claim statement 
4. You do not comply with the claim procedures 
5. You do not submit the declaration specified in Section 9-1.17D(2)(c) 

9-1.17D(3) Final Determination of Claims 

Failure to allow timely access to claim supporting data when requested waives the claim. 

Department's costs in reviewing or auditing a claim not supported by the Contractor's accounting or 
other records are damages incurred by the State within the meaning of the California False Claims Act. 

After claim review, Engineer makes a preliminary determination of claims and furnishes it to Contractor. 
Within 30 days of notification of the preliminary determination, make a presentation in support of 
remaining claims to a person designated by Director. Director makes the final decision on payable 
compensation due the Contractor and furnishes it to Contractor. 

Department pays the amount due within 30 days. The final estimate is conclusive as to the amount of 
work completed and the amount payable except as specified in Sections 5-1.27 and 9-1.21. 

Replace section 9-1.22 with: 

9-1.22 Resolution of Claims 

Resolution of claims will be through the Department of General Services, Government Claims Program 
under Government Code, Division 3, Part 5. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

Division II General Construction 
12  TEMPORARY TRAFFIC CONTROL 

 

 

Add to the beginning of section 12-3.32C: 

Place PCMSs at the locations shown and in advance of the 1st warning sign for each: 

1. Stationary lane closure 
 
 

Add between the 9th and 10th paragraphs of section 12-3.32C: 

 

Start displaying the message on the sign 30 minutes before closing the lane or shoulder or when 
directed by the Engineer. 
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Replace the table in the definition of designated holidays in section 12-4.02A(2) with:

Designated Holidays
Holiday Date observed 

New Year's Day January 1st
Washington's Birthday 3rd Monday in February
Memorial Day Last Monday in May 
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th

 

Add to section 12-4.02A(2):

special day: the day after Thanksgiving Day 

 

 

Add to the end of section 12-4.02C(1): 

Keep the full width of the traveled way open to traffic when no active construction activities are 
occurring in the traveled way or within 6 feet of the traveled way. 

For each 10-minute interval or fraction thereof past the time specified to open the closure, the amount 
for liquidated damages per interval shown in the table below is deducted. Liquidated damages are 
limited to 5 percent of the total bid per occurrence. Liquidated damages are not assessed if the 
Engineer orders the closure to remain in place beyond the scheduled pickup time. 

Type of 
facility 

Route Direction or segment Period 
Liquidated 

damages/interval 

Mainline Route 39 SB 
1st half hour
2nd half hour 

2nd hour and beyond

$1,000/10 minutes 
$1,000/10 minutes 
$1,000/10 minutes 
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Replace section 12-4.02C(3)(f) with:

12-4.02C(3)(f)  Closure Restrictions for Designated Holidays and Special Days 

Closure restrictions for designated holidays and special days are shown in the following table: 

Lane Closure Restrictions For Designated Holidays And Special Days
Thu Fri Sat Sun Mon Tues Wed Thu Fri Sat Sun Mon 

x 
H
xx xx xx 
SD
xx 

  

x xx
H
xx

 
xx

 

SD 
xx

  

x xx
H
xx xx
SD
xx 

x xx
 

xx
H
xx xxx

x xx
 

xx 
SD 
xx xxx

  
x

H
xx

  
x

SD
xx

  
x 

H 
xx 

  SD
xx 

  
x 

H 
xx xx xx xx

  SD
xx 

  
Legend:

 Refer to lane requirement charts.  
x The full width of the traveled way must be open for use by traffic after 6:00 AM.  
xx The full width of the traveled way must be open for use by traffic.  
xxx The full width of the traveled way must be open for use by traffic until 9:00 PM.  
H Designated holiday  

SD Special day  
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Replace section 12-4.02C(3)(k) with: 

12-4.02C(3)(k)  Conventional Highway Lane Requirement Charts 

Comply with the requirements for the conventional highway lane closures shown in the following chart: 

Chart No. K1
Conventional Highway Lane Requirements

County: Orange Route/Direction: 39 / SB Post Mile: 7.8/8.0 

Closure limits: SB Route 39 from 23rd St. to 21st St. 

Hour 00 01 02 03 04 05 06 07 08 09 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon–
Thu

2 2 2 2 2 3 3 3 3 3 3 3 3 3 3 2 2 2 

Fri 2 2 2 2 2 3 3 3 3 3 3 3 3 3 3 2 

Sat 2 2 2 2 2 2 3 3 2 

Sun 2 2 2 2 2 2 3 3 2 2 

Legend:
2 Provide at least 2 adjacent through traffic lanes open in the direction of travel.
 

3 Provide at least 3 adjacent through traffic lanes open in the direction of travel. 
 
 Work is allowed within the highway where a shoulder or lane closure is not required.
 

REMARKS:
1. The number of through traffic lanes in each direction of travel is 4. 
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Replace section 12-4.02C(3)(m) with: 

12-4.02C(3)(m)  City Street Closure Hour Charts and City Street Lane Requirement Charts 

Comply with the requirements for a City Street Lane Requirements and Hours of Work shown in the 
following chart: 

Chart No. M1
City Street Lane Requirements and Hours of Work

Location: Orange County Direction: SB 39 PM: 7.8/8.0

Closure limits: 1) SB Beach Blvd. Frontage Road between 23rd St. and 21st St. 

Hour 00 01 02 03 04 05 06 07 08 09 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon–
Thu

N N N N N N N N R R R R R R R R R N N N N N N N

Fri N N N N N N N N R R R R R R R R R N N N N N N N 

Sat N N N N N N N N N N N N N N N N N N N N N N N N 

Sun N N N N N N N N N N N N N N N N N N N N N N N N

Legend:
N No work is allowed. 
 

R Provide at least 1 through traffic lane not less than 10 feet in width for use by both 
directions of travel. 

 (Reversing Control)
 

REMARKS:  
1. Beach Blvd frontage Road Northbound (or Westside) shall be closure during 

construction between 23rd St. to 21st St. 
2. Contractor must get concurrence from city for “Reversing Control”. 
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Link to the Standard Specifications applicable to the 2025 
Edition of the Standard Specifications by reference made 

a part of the Agreement are available at: 
 

https://dot.ca.gov/programs/design/2025-ccs-standard-plans-
and-standard-specifications
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